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GCB 3333  

 

DESIGN-BUILD COOPERATIVE AGREEMENT 

For DESIGN and CONSTRUCTION of the 

I-405, Brickyard to SR 527 Improvement Project  

 

THIS Agreement (AGREEMENT) is made and entered into by Community Transit 

(COMMUNITY TRANSIT) and the Washington State Department of Transportation (WSDOT), 

collectively referred to as the �PARTIES� and individually referred to as �PARTY.� 

 

Recitals 

 

A. WSDOT, in the interest of providing additional capacity and improved transit reliability 

in the I-405 Corridor, proposes improvements along I-405 and within the Canyon Park 

Park and Ride Lot in a project known as the I-405, Brickyard to SR527 Improvement 

Project (PROJECT). 

 

B. The PARTIES entered into a Memorandum of Understanding (MOU), GC 5768, dated 

November 30, 1979, which provides for construction, operation and maintenance at the 

Bothell Park and Ride Lot, also known as Canyon Park Park and Ride (PARK AND 

RIDE).  

 

C. The PARTIES entered into an agreement GC 8725, on July 6, 1989, which provides for 

PARK AND RIDE right of way funding by both PARTIES.  

 

D. The PARTIES entered into an agreement GM 1275, on April 1, 1993, which provides for 

PARK AND RIDE improvements and operations and maintenance of the improvements.  

 

E. The PARTIES entered into the Community Transit Improvements on WSDOT Right of 

Way for the Community Transit Swift II BRT Project agreement on March 22, 2017, 

which provides for transit improvements in the PROJECT vicinity.  

 

F. COMMUNITY TRANSIT, King County Metro and Sound Transit entered into a Letter 

of Concurrence, dated February 7, 2020, which documents transit agency concurrence on 

the size and capacity of Sound Transit facilities at the new SR 522/I-405 interchange 

included in the PROJECT. 

 

G. The proposed PROJECT will require WSDOT to perform certain work on the existing 

PARK AND RIDE.  

 

H. The PARTIES recognize the existing PARK AND RIDE is currently an active Transit 

facility with over 350 bus trips per day.  After construction of the PROJECT, the final 

condition will not diminish nor eliminate any of the current functionality.  

 

I. WSDOT will construct the PROJECT using the design-build method of project delivery. 
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J. The design-build method of project delivery is flexible and allows for the development 

and finalization of the design after the contract is awarded, unlike the typical design-bid-

build method of project delivery. 
 

K. The PARTIES have worked together on the preparation of the technical requirements in 

the PROJECT Request for Proposal (RFP) for the design-build contract. 
 

L. The design of project elements in the design-build method of project delivery moves 

faster than in the typical design-bid-build method of project delivery; therefore, expedited 

COMMUNITY TRANSIT review of the PARK AND RIDE design elements will be 

required. 

 

M. The PARTIES recognize the importance of timeliness in reviews, avoidance of delays, 

and minimizing costs for the PROJECT, as well as the mutual benefit provided in 

shortening plan and proposal review times. 
 

N. The PARTIES understand that the PROJECT design will be finalized after the contract is 

awarded. 
 

O. The PARTIES agree the purpose of this AGREEMENT is to define each PARTY�s roles 

and responsibilities related to design and construction of the PROJECT. 
 

P. The PARTIES recognize that future supplements or amendments to this AGREEMENT, 

or other new agreements, may be necessary to record final design decisions and define 

cost estimates related to the design, construction, and maintenance and operation of the 

PROJECT. 

 

NOW, THEREFORE, by virtue of the Revised Code of Washington (RCW) 47.28.140 and in 

consideration of the terms, conditions, covenants, and performance contained herein, or attached 

and incorporated and made part hereto, 

 

IT IS MUTUALLY AGREED AS FOLLOWS: 

 

1.0 GENERAL 

 

1.1 WSDOT will construct the PROJECT improvements along the I-405 Corridor, the 

general limits and conceptual design of which are described in Exhibit A, General Project 

Description, and shown in Exhibit B, Project Overview, attached hereto and by this 

reference made part of this AGREEMENT.  

 

1.2 The PARTIES have had ongoing discussions that have resulted in design decisions for 

elements the PARTIES agree to incorporate in the PROJECT.  Those elements are 

incorporated into this AGREEMENT, its supplements and/or amendments, or will be 

incorporated into contracts or other related agreements for this PROJECT. 
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2.0 ROLES 

 

2.1 The PARTIES acknowledge that WSDOT will enter into future contractual agreement(s) 

with a design-build contractor (DESIGN-BUILDER) for final design and construction of 

the PROJECT. 

 

2.2 A partnering session will be held including WSDOT staff, COMMUNITY TRANSIT 

staff, and WSDOT�s DESIGN-BUILDER to review coordination processes and to 

determine the need for, or frequency of, continuing coordination meetings.   

 

2.3 The PARTIES agree to fund, and be fully responsible for their own respective costs 

associated with staff time necessary to fulfill their roles and responsibilities as identified 

in this AGREEMENT. 
 

2.4 WSDOT shall track all COMMUNITY TRANSIT communication requests related to the 

PROJECT. 

 

2.5 COMMUNITY TRANSIT shall identify an individual (COMMUNITY TRANSIT 

Designated Representative) to be responsible for facilitating all PROJECT-related 

communication between WSDOT and COMMUNITY TRANSIT staff.  This 

coordination of efforts with WSDOT will take place via WSDOT�s I-405 Project 

Engineer. 
 

2.6 WSDOT�s I-405 Project Engineer, or designee, will be responsible for facilitating all 

PROJECT-related communication between the COMMUNITY TRANSIT Designated 

Representative and WSDOT staff as well as providing PROJECT PARK AND RIDE -

related submittals to the COMMUNITY TRANSIT Designated Representative.   

 

2.7 WSDOT agrees to make quarterly presentations or written updates to COMMUNITY 

TRANSIT when requested to do so by COMMUNITY TRANSIT.  

 

2.8 WSDOT and WSDOT�s DESIGN-BUILDER will develop a PROJECT Communication 

Plan, as documented in the PROJECT�s RFP and addenda, so that PROJECT information 

is made available to the public.  
 

3.0 COMMUNITY TRANSIT REVIEW AND COMMENT ON PARK AND RIDE 

PROJECT ELEMENTS  

 

3.1 WSDOT will provide COMMUNITY TRANSIT with one (1) electronic copy of 

documents for review and comment by COMMUNITY TRANSIT on PROJECT PARK 

AND RIDE elements.   

 

3.1.1 PROJECT PARK AND RIDE elements include, but are not limited to, design of 

transit elements within the existing PARK AND RIDE, located in the vicinity of SR 

527 and 17th Avenue in the City of Bothell.  
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3.1.2 COMMUNITY TRANSIT�s review of these elements will be limited to conformance 

with applicable COMMUNITY TRANSIT design standards, standard plans, transit 

operational and maintenance requirements, and policies as documented in the 

PROJECT�s RFP and addenda, and described in Section 4.0 of this AGREEMENT.  

The mandatory manuals and publications documented in the PROJECT�s RFP and 

addenda shall take precedence for design standards, standard plans and policies. 

 

3.2 WSDOT will review all submittals from its DESIGN-BUILDER for completeness and 

compliance with contract requirements prior to forwarding them to COMMUNITY 

TRANSIT for review.  The electronic copy of the documents will fulfill the Quality 

Assurance and Quality Control requirements identified in the PROJECT RFP and 

addenda prior to submittal to COMMUNITY TRANSIT. 

 

3.3 WSDOT will work with its DESIGN-BUILDER to give COMMUNITY TRANSIT as 

much advance notice of upcoming submittals as possible.  
 

3.4  The PARTIES recognize the importance of timeliness in reviews, avoidance of delays, 

and minimizing costs for the PROJECT, as well as the mutual benefit provided in 

shortening plan and proposal review times.  To that end, COMMUNITY TRANSIT and 

WSDOT commit to concurrent review of submittals. COMMUNITY TRANSIT commits 

to reviewing and returning submittals to WSDOT within a maximum of ten (10) calendar 

days from receipt. 

 

3.4.1  In the case of infrequent circumstances, such as but not limited to, COMMUNITY 

TRANSIT need for consultant review, emergencies and extreme and unusual weather 

conditions affecting COMMUNITY TRANSIT�s ability to perform normal functions, 

or receipt of PROJECT submittals of unusual volume, complexity, or unexpected or 

controversial content, the PARTIES recognize COMMUNITY TRANSIT may have 

to review and return submittals outside of the allotted review period. 

 

3.4.2 The PARTIES agree that additional review days may be allowed by WSDOT if there 

is no created delay or cost increase for the PROJECT.  In these cases, COMMUNITY 

TRANSIT will be responsible for requesting additional review time from WSDOT 

and articulating the cause for delay and specific additional calendar days needed for 

the review. 

 

3.4.2.1 WSDOT will review the extended period request for consequences to the 

design-build contract requirements, schedules, and cost. 

 

3.4.2.2 WSDOT will approve extensions if there is no risk created to the design-build 

contract. 

 

3.4.2.3 If COMMUNITY TRANSIT does not review submittals within the agreed 

upon review time, WSDOT assumes COMMUNITY TRANSIT has no 

comments and will notify COMMUNITY TRANSIT in writing of this 

determination. 



Page 5 of 12 

GCB 3333 Cooperative Agreement for the Design and Construction of the  

I-405, Brickyard to SR527 Improvement Project 

 

 

 

4.0 DESIGN OF PARK AND RIDE ELEMENTS  

 

4.1 All plans for the PROJECT will follow WSDOT�s Plans Preparation Manual as 

documented in the PROJECT RFP and addenda.  All PARK AND RIDE elements will 

use WSDOT design standards and standards referenced in the PROJECT�s RFP and 

addenda.  

 

4.2 PROJECT PARK AND RIDE commitments are outlined in Exhibit D, Project 

Commitments, attached hereto and by this reference made part of this AGREEMENT. 

 

4.3 The PARTIES agree that the aesthetic treatments of the I-405 Master Plan compatible 

elements will conform to the guidelines described in the Interstate-405 Urban Design 

Criteria (UDC) for the PROJECT, incorporated into this AGREEMENT by this 

reference.  Details of aesthetic elements agreed to by the PARTIES for the PROJECT are 

identified in Exhibit D, as included in the PROJECT�s RFP and addenda. 

 

4.4 The PARTIES agree that the PROJECT may include COMMUNITY TRANSIT and 

other agency aesthetic treatments for the elements which are operated and maintained by 

COMMUNITY TRANSIT and other agencies, respectively. 
 

4.5 If WSDOT�s DESIGN-BUILDER proposes a design change to the proposed PARK AND 

RIDE, other than what is provided in the PROJECT RFP and addenda, WSDOT agrees to 

present the change to COMMUNITY TRANSIT for review and approval, which approval 

shall not be unreasonably withheld.  These reviews will be conducted in accordance with 

Section 3.0 of this AGREEMENT. 

 

4.6 If COMMUNITY TRANSIT proposes a change to the PARK AND RIDE  design 

concept and/or design criteria in order to accommodate a COMMUNITY TRANSIT-

installed transit betterment or elements to be operated and maintained by COMMUNITY 

TRANSIT, other than as provided in the PROJECT RFP and addenda, COMMUNITY 

TRANSIT shall request a meeting through WSDOT�s I-405 Project Engineer.   

 

4.6.1 The PARTIES agree to meet in a cooperative spirit to review and discuss the 

proposed change.   

 

4.6.2 If WSDOT determines the proposed change to be feasible and appropriate, the 

PARTIES shall negotiate the responsibilities for payment of costs associated with the 

requested change based on the benefits of the proposed change to each PARTY. 

 

4.6.3 If the PARTIES can mutually agree on payment responsibilities, WSDOT will 

implement the change. 

 

4.6.4 The consideration of potential schedule delays, which may result in additional cost, 

shall be of paramount importance to both PARTIES, with reducing cost as the 

primary goal and acknowledged mutual benefit. 
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4.7 WSDOT will provide COMMUNITY TRANSIT with plans for review of any proposed 

changes to the PARK AND RIDE identified in Section 4.5 and 4.6 for review.  These 

reviews will be conducted in accordance with Section 3.0 of this AGREEMENT. 

 

5.0 REMOVAL, STORAGE AND RELOCATION OF EXISTING PARK AND RIDE 

ELEMENTS 

 

5.1 WSDOT�s DESIGN-BUILDER through WSDOT�s I-405 Project Engineer will 

coordinate with COMMUNITY TRANSIT regarding the removal, storage and relocation 

of transit amenity items at the PARK AND RIDE referenced in GM 1275, GC 5768, 

including signs, litter receptacles, passenger shelters, benches and other items owned by 

COMMUNITY TRANSIT, as described in Appendix S01 in the PROJECT RFP and 

addenda. 

 

5.2 If COMMUNITY TRANSIT requires they remove specific transit amenity items from 

the PARK AND RIDE, WSDOT�s DESIGN-BUILDER through WSDOT�s I-405 Project 

Engineer will coordinate with COMMUNITY TRANSIT to allow COMMUNITY 

TRANSIT access to the PARK AND RIDE transit amenity items for removal and agree 

on the date by which all items are to be completely removed from the PROJECT site.  
 

5.3 WSDOT�s DESIGN-BUILDER through WSDOT�s I-405 Project Engineer will notify 

COMMUNITY TRANSIT�s Designated Representative in writing thirty (30) calendar 

days prior to relocation of transit amenity items at the PARK AND RIDE, as described in 

the PROJECT RFP and addenda.  This notification will include the agreed-upon date by 

which all PARK AND RIDE transit amenity items will need to be removed. WSDOT�s 

DESIGN-BUILDER will remove, store and relocate the items according to the PROJECT 

RFP and addenda. 
 

5.4 COMMUNITY TRANSIT will follow the WSDOT DESIGN-BUILDER�s protocols 

when visiting the PROJECT site. 

 

6.0 TRAFFIC CONTROL AND DETOUR PLAN APPROVAL PROCESS FOR 

TRANSIT 

 

6.1 WSDOT, working with its DESIGN-BUILDER, shall submit proposed road closures, 

detours, and traffic control plans involving the existing PARK AND RIDE to 

COMMUNITY TRANSIT for review and for approval as stated in the Maintenance of 

Traffic (MOT) section of the PROJECT�s RFP, for which approval shall not be 

unreasonably withheld.  COMMUNITY TRANSIT shall review each submittal in 

accordance with the timelines set forth in Section 3.0 of this AGREEMENT. 

  

6.2 WSDOT shall provide a minimum of thirty (30) calendar days� notice to COMMUNITY 

TRANSIT prior to implementing any approved closure or relocation of PARK AND 

RIDE elements, road closures, detours, or traffic control plans, in order to allow 

COMMUNITY TRANSIT time to prepare transit reroutes, and notify transit patrons and 

transit staff, as documented in the PROJECT RFP and addenda. 
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7.0 INSPECTION OF PARK AND RIDE   

 

7.1 COMMUNITY TRANSIT may inspect the PARK AND RIDE, at COMMUNITY 

TRANSIT�s expense, to assess if the PROJECT as constructed is consistent with 

COMMUNITY TRANSIT standards as noted in Section 3.1.2. WSDOT will remain 

solely responsible for determining the PROJECT is constructed to meet all design 

requirements, building codes and any other legal duties and requirements to which the 

construction of the PROJECT is subject. 

 

7.1.1 COMMUNITY TRANSIT�s inspectors will follow the WSDOT DESIGN-

BUILDER�s protocols when visiting the PROJECT site. 

 

7.1.2 COMMUNITY TRANSIT shall notify WSDOT in writing of any work that 

COMMUNITY TRANSIT believes does not conform to COMMUNITY TRANSIT�s 

standards as noted in Section 3.1.2, for PARK AND RIDE elements as soon as the 

non-conforming issue is known. The non-conforming issues shall be resolved by 

WSDOT, through its DESIGN-BUILDER, and in a manner it determines is in 

accordance with the PROJECT RFP and addenda. 

 

7.1.3 The COMMUNITY TRANSIT inspector shall communicate, through the 

COMMUNITY TRANSIT�s Designated Representative to WSDOT�s I-405 Project 

Engineer. WSDOT�s I-405 Project Engineer will communicate with WSDOT�s 

DESIGN-BUILDER. 

 

8.0 MAINTENANCE RESPONSIBILITIES 

 

8.1 WSDOT�s DESIGN-BUILDER will be responsible for maintenance of the PARK AND 

RIDE during the construction period and temporary COMMUNITY TRANSIT stops will 

be provided and maintained by WSDOT, through WSDOT�s DESIGN-BUILDER, as 

documented in PROJECT RFP and addenda. 

 

8.2 COMMUNITY TRANSIT shall retain responsibility for regular servicing of the comfort 

station, Green Line systems, and trash receptacles, as documented in the PROJECT�s 

RFP and addenda, and described in GM 1275. 

 

8.3 Upon completion and acceptance of the PARK AND RIDE work, COMMUNITY 

TRANSIT shall be solely responsible for all future ownership, operation and maintenance 

costs of its PARK AND RIDE elements, as shown in Maintenance responsibilities for the 

new PARK AND RIDE and vicinity described in Exhibit C, attached hereto and by this 

reference made part of this AGREEMENT, and WSDOT will be released from all future 

claims and demands, without WSDOT liability or expense.  
 

8.4 The PARK AND RIDE work will have the same warranty requirements as the rest of the 

PROJECT.  The PROJECT�s RFP describes the warranty requirement.  WSDOT will 

enforce the warranty related to the PROJECT.  If COMMUNITY TRANSIT requests 
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enforcement of the warranty related to the PARK AND RIDE work, WSDOT shall, after 

consultation with COMMUNITY TRANSIT, enforce the warranty in response to this 

request. 

 

8.4.1 If COMMUNITY TRANSIT discovers defective work after acceptance of the PARK 

AND RIDE work and during the PROJECT design-build contract warranty period, 

COMMUNITY TRANSIT will notify WSDOT in writing. WSDOT will work with 

its DESIGN-BUILDER to resolve the warranty issue. The PARTIES will work 

together to inspect the warranty issue work according to Section 7.0 of this 

AGREEMENT. 

    

8.5 Maintenance responsibilities for the new PARK AND RIDE and vicinity described in 

Exhibit C, will be subject to successful future negotiation of an amendment to GM 1275 

or a new agreement between the PARTIES for the PARK AND RIDE, upon completion 

of the PARK AND RIDE final design.  

 

9.0 DISPUTES 

 

9.1 In the event that disputes arise that are related to the application of this AGREEMENT, 

the PARTIES agree to work collaboratively to resolve disputes promptly and at the 

lowest organizational level. The process to informally resolve the situation shall proceed 

in the following order: 

 

9.1.1 COMMUNITY TRANSIT�s Designated Representative and WSDOT�s I-405 

Project Engineer, or designee, shall jointly cooperate to informally resolve any 

disputes as quickly and efficiently as possible.  

 

9.1.2 If the issue cannot be resolved at the level described above, WSDOT�s I-405/SR 

167 Construction Engineering Manager, or designee and COMMUNITY 

TRANSIT�s Deputy Director of Planning and Development, or designee shall 

jointly cooperate to informally resolve any disputes as quickly and efficiently as 

possible. 
 

9.1.3 If dispute resolution is still not successful, COMMUNITY TRANSIT�S Director of 

Planning & Development, or designee, and WSDOT's I-405/SR 167 Program 

Administrator shall jointly cooperate to informally resolve any dispute in 

accordance with the procedures described in Section 9.2 and 9.3 below. 

 

9.2 If unresolved, COMMUNITY TRANSIT�s Director of Planning & Development, or 

designee, and WSDOT's I-405/SR 167 Program Administrator shall notify each other in 

writing of any dispute needing resolution. They shall exercise their best efforts to meet 

together with appropriate staff from COMMUNITY TRANSIT and WSDOT, if any, 

within seven (7) calendar days of receiving the written notice in order to resolve the 

dispute to the satisfaction of both PARTIES. Each PARTY agrees to compromise to the 

fullest extent possible in resolving the dispute in order to avoid delays and minimize 

costs. 
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9.3 If, after fourteen (14) calendar days of receipt of the written notice described in Section 9.2 

above, the dispute is still unresolved, COMMUNITY TRANSIT�s Director of Planning & 

Development and WSDOT's I-405/SR167 Program Administrator shall each appoint a 

member to a dispute resolution panel; these two members shall select a third member not 

affiliated with either PARTY. The decision made by this panel shall be final and binding 

on the PARTIES to this AGREEMENT. WSDOT and COMMUNITY TRANSIT shall 

each pay fifty (50) percent of the costs for the third member of the dispute resolution panel; 

however, each PARTY shall be responsible for their own costs and fees. 

 

10.0 INDEMNIFICATION AND HOLD HARMLESS 

 

10.1 Each PARTY shall protect, defend, indemnify, and save harmless the other PARTY, its 

officers, officials, employees, and agents, while acting within the scope of their 

employment as such, from any and all costs, claims, judgments, and/or awards of 

damages (both to persons and/or property), arising out of, or in any way resulting from, 

each of the PARTIES� own intentional negligent acts or omissions.  No PARTY will be 

required to indemnify, defend, or save harmless the other PARTY if the claim, suit, or 

action for injuries, death, or damages (both to persons and/or property) is caused by the 

sole negligence of the other PARTY, its officers, officials, employees, and agents, while 

acting within the scope of their employment as such.  Where such claims, suits, or actions 

result from the concurrent or contributory negligence of the PARTIES, officers, officials, 

employees, and agents, while acting within the scope of their employment as such, and/or 

involve those matters covered by RCW 4.24.115, the defense and indemnity provided 

herein shall be valid and enforceable only to the extent of the negligence of each PARTY, 

its employees, authorized agents, and/or contractors. 

 

10.2 WSDOT and COMMUNITY TRANSIT agree that their obligations under this Section 

extend to any claim, demand, and/or cause of action brought by, or on behalf of, any of 

its employees or agents.  For this purpose, the PARTIES, by mutual negotiation, hereby 

waive, with respect to the other PARTY only, any immunity that would otherwise be 

available against such claims under the Industrial Insurance provisions of Title 51 RCW. 

 

10.3 This indemnification and waiver shall survive the termination of this AGREEMENT. 

 

11.0 AMENDMENT 

 

11.1 Either PARTY may request modifications to this AGREEMENT. 

 

11.1.1 Such modifications shall be mutually agreed upon by written amendments and/or 

supplements to this AGREEMENT. 

 

11.1.2 No variation or alteration of the terms of this AGREEMENT shall be valid unless 

made in advance and in writing and signed by an authorized representative of 

WSDOT and the COMMUNITY TRANSIT CEO, or designee, of COMMUNITY 
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TRANSIT hereto. 

 

12.0 ALL WRITINGS CONTAINED HEREIN 

 

12.1 This AGREEMENT contains all the terms and conditions agreed upon by the PARTIES 

to this AGREEMENT. 

 

12.2 No other understanding, oral or otherwise, regarding the subject matter of this 

AGREEMENT shall be deemed to exist or to bind any of the PARTIES hereto. 

 

13.0 GOVERNANCE 

 

13.1 This AGREEMENT is entered into pursuant to, and under the authority granted by, the 

laws of the State of Washington and applicable federal laws. 

 

13.2 The provisions of this AGREEMENT shall be construed to conform to those laws. 

 

14.0 EFFECTIVENESS AND DURATION 

 

14.1 This AGREEMENT is effective upon execution by both PARTIES and shall remain in 

effect through the design and construction of the PROJECT. 

 

15.0 SEVERABILITY 

 

15.1 If any provision of this AGREEMENT, or any provision of any document incorporated 

by reference, shall be held invalid, such invalidity shall not affect the other provisions of 

this AGREEMENT that can be given effect without the invalid provision, if such 

remainder conforms to the requirements of applicable law and the fundamental purpose 

of this AGREEMENT, and to this end the provisions of this AGREEMENT are declared 

to be severable. 

 

16.0 TERMINATION 

 

16.1 WSDOT may terminate the design-build contract in whole, or from time to time in part, 

whenever WSDOT determines that such termination is in the best interests of the public 

or WSDOT. 

 

16.2 This AGREEMENT may be terminated for convenience by either PARTY with thirty 

(30) calendar days� written notice or by the written mutual consent of both PARTIES. 
 

16.3 WSDOT�s performance under this AGREEMENT is contingent on the appropriation of  

sufficient funds to perform the activities contemplated herein. If sufficient funds are not 

appropriated, WSDOT may terminate this AGREEMENT immediately for lack of 

appropriation and will notify the COMMUNITY TRANSIT in writing. 

 



Page 11 of 12 

GCB 3333 Cooperative Agreement for the Design and Construction of the  

I-405, Brickyard to SR527 Improvement Project 

 

 

17.0 VENUE 

 

17.1 In the event that either PARTY deems it necessary to institute legal action or proceedings 

to enforce any right or obligation under this AGREEMENT, the PARTIES hereto agree 

that any such action or proceeding shall be brought in the superior court situated in 

Thurston County, Washington, and only upon exhaustion of the dispute resolution 

process outlined in Section 9.0 of this AGREEMENT. 

 

18.0 LEGAL RELATIONS 

 

18.1 It is understood and agreed that this AGREEMENT is solely for the benefit of the 

PARTIES hereto and gives no right to any other person or entity.  No joint venture, 

agent-principal relationship or partnership is formed as a result of this 

AGREEMENT.  No employees or agents of WSDOT or any of its contractors or 

subcontractors shall be deemed, or represent themselves to be, employees or agents of 

COMMUNITY TRANSIT, and vice versa. 



2021.08.09 

12:07:28 -07'00'
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I-405, Brickyard to SR527 Improvement Project 

 

 

EXHIBIT A 

GENERAL PROJECT DESCRIPTION  

 

The PROJECT includes design and construction improvements in the I-405 corridor from 

milepost 21.4 to 27.0. The primary elements of the PROJECT include the following: 

1. Extend the dual I-405 express toll lane system between SR 522 and SR 527 (build one 

new lane in each direction) 

2. Reconfigure I-405 through the SR 522 interchange and build direct access ramps to the 

express toll lanes at SR 522 

3. Build a partial direct access interchange at SR 527 (to east, north and south) to provide 

connections to the PARK AND RIDE, including providing as pedestrian crossing of I-

405. 

4. Build a new inline station at Brickyard Park and Ride 

5. Remove existing fish barrier culverts. 

6. Restore stream connections across I-405. The connection will include a combination of 

open channel segments and culverts.  



Page 1 of 2 

Exhibit B � Project Overview 

GCB 3333 Cooperative Agreement for the Design and Construction of the  

I-405, Brickyard to SR527 Improvement Project 

 

 

EXHIBIT B 

PROJECT OVERVIEW 
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Conceptual Design of the SR 522 Interchange 

 

Conceptual Design of the SR 527 Interchange and PARK AND RIDE Vicinity 
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Exhibit C � Maintenance Responsibilities 

GCB 3333 Cooperative Agreement for the Design and Construction of the  

I-405, Brickyard to SR527 Improvement Project 

 

 

 

EXHIBIT C 

MAINTENANCE RESPONSIBILITIES 

for 

the NEW PARK AND RIDE 

 

Maintenance commitments after PROJECT construction completion, are to be included in an 

amendment to existing agreement GM 1275 or a new agreement upon completion of PARK 

AND RIDE final design.  

 

As agreed to by the PARTIES, COMMUNITY TRANSIT will: 

  

1. At a minimum operate and maintain the new PARK AND RIDE in the same capacity as 

noted in GM 1275 and GC 5768. 

 

2. Operate and maintain the new combined structure and other elements, as mutually agreed 

by WSDOT, the City of Bothell, Sound Transit and COMMUNITY TRANSIT.  

 

Agency maintenance responsibilities for the PARK AND RIDE vicinity are shown in the 

following conceptual design: 
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Exhibit  - SR527 Interchange Maintenance Responsibility 
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Exhibit D � Project Park and Ride Lot Commitments  

GCB 3333 Cooperative Agreement for the Design and Construction of the  

I-405, Brickyard to SR527 Improvement Project 

 

EXHIBIT D  

 

PROJECT PARK AND RIDE COMMITMENTS 

 

The PARTIES agree to the commitments as follows, that are within the COMMUNITY 

TRANSIT�s jurisdiction and within the PROJECT limits. The PARTIES recognize that these 

commitments are based on conceptual PROJECT design and future supplements or amendments 

to this AGREEMENT, or other new agreements, may be necessary to record final design 

decisions, update commitments based on final design and define cost estimates related to the 

design, construction and maintenance of the PROJECT. The PARTIES agree to the following 

with respect to the PARK AND RIDE. 

 

1.0 As part of the PROJECT RFP and addenda WSDOT will: 

1.1 Include the PARK AND RIDE new comfort station in a combined structure in 

WSDOT�s design-build PROJECT. 

 

1.2 Relocate and rebuild existing PARK AND RIDE elements to meet current 

WSDOT, COMMUNITY TRANSIT and American Disabilities Act (ADA) 

standards.  

 

1.3 Include specifications and plans for the new PARK AND RIDE as agreed to by 

the PARTIES and included in the PROJECT RFP and addenda. 

 

1.4 Include details related to disassembling, storing, relocating, and rebuilding 

existing Swift Station elements as described in the PROJECT RFP and addenda.  

 

2.0 As related to the PROJECT, COMMUNITY TRANSIT agrees: 

2.1 The reconstructed comfort station and reconstructed elevator shall be in one 

structure.  The structure will have three levels.  The ground level will house the 

comfort station, the elevator, a stairway and a pedestrian walk through.  The 

second level will house the mechanical room for the elevator, the elevator shaft 

and the stairway.  The third or top level will connect to the pedestrian bridge and 

will house the elevator and the stairway.  See SR 527 Conceptual Plan shown in 

Exhibit C. 

 

2.2 To negotiate and obtain from WSDOT an amendment to GM 1275 or a new 

agreement to address use and maintenance of the new PARK AND RIDE 

elements, including but not limited to, coordination and an agreement with Sound 

Transit for maintenance of the new combined structure and other elements at the 

PARK AND RIDE as outlined in this AGREEMENT.   

 

2.3 Provide COMMUNITY TRANSIT PARK AND RIDE  elements which include, 

but are not limited to, Intelligent Transportation Systems (ITS) related to transit, 

transit security equipment, transit way finding, transit signage, transit ticket 

vending, and transit communications equipment, conditioned on the successful 

negotiation of an amendment to GM 1275 or new agreement described above. 
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